                                     TASK ORDER SOLICITATION

Task Order Solicitation Number:  70Z08320RPFC03500 (20PBA035)

Project Description/Location:  Engine Bay Door Replacement, Fire Station, RFPN #16, U. S. Coast Guard TRACEN Cape May, Cape May, New Jersey.

Performance Period:  154 calendar days 

Attachments:
(1) Additional provisions/clauses (email) 

(2) Construction Wage Rate Requirement


    
(3) Request for Information (RFI) Form
      

[bookmark: _MON_1656789784]         
(4) Specification PN 14412217 dated June 2020
   

[bookmark: _GoBack]      
(5)  USCG Construction Drawing Numbers T-7178-AD through T-7180-AD, T-7181-MD, T-7182-ED, Sheets 1 through 5 of 5.




       
(6) CEUC Equipment Enrollment Form (awardee)
(7) CEUC USCG Approved Equipment Enrollment Catalog (awardee)

Return proposal to:

USCG CEU Cleveland (CP)
Attn: Timothy G. Arnold 
1240 East Ninth Street, Rm. 2179
Cleveland, OH 44199-2060
Timothy.g.arnold@uscg.mil
PRICE PROPOSAL - TASK ORDER SOLICITATION 70Z08320RPFC03500

Base Work:   Provide all labor, material, equipment, transportation and supervision required for Engine Bay Door Replacement, Fire Station, RFPN #16, U. S. Coast Guard TRACEN Cape May, Cape May, New Jersey.

Work shall be performed in accordance with Specification PN 14412217 dated June 2020, USCG Construction Drawing Numbers T-7178-AD through T-7180-AD, T-7181-MD, T-7182-ED, Sheets 1 through 5 of 5 and the terms and conditions of the contract/task order.
                                                                            
                                                                           Base Work: $___________________

            
NOTE:  All proposals shall include taxes – no tax exemption certificates will be issued.

Note: Contractors must complete and submit the New Jersey ST-13 Form, Contractor's Exempt Purchase Certificate." The ST-13 must be submitted and accepted through the proper New Jersey State Office. This is the Contractor's responsibility and will need to be completed prior to submittal of their proposal.

(Offer shall be valid for 60 days after date offer due)


Contractor (Company Name/Address)                RMACC Number
____________________________________                   70Z08318DPCR_____________            
____________________________________
____________________________________
____________________________________ 


Phone: ____________   FAX: ______________   Email address: _______________

DUNS:_____________       TIN:_______________   Cage Code: ________________


_________________________                   ____________________             _________
Name and Title of person                            Signature                               Date
authorized to sign offer                                             
    
Note:  Amendments(s) to the Task Order Solicitation will be issued utilizing
             Standard Form (SF) 30, Amendment of Solicitation/Modification of
             Contract.   (Contractor shall complete Blocks 8, 15A, B, and C, and 
             return the signed copy to the address in Block 6 of the form by the time
             set for receipt of proposals).
             


The following Provisions and Clauses are included in the Task Order Solicitation and resultant task order.


Note:  Unless “Regional Multiple Award Construction Contract (RMACC)” 
             is stated, all references to “contract” shall be interpreted as
             “task order” as it applies to the project.

1.  FAR 52.211-10 Commencement, Prosecution & Completion of Work (APR 984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days, (b) prosecute the work diligently, and (c) complete the entire contract within 154 calendar days after receipt of award.  The time stated for completion shall include final cleanup of the premises.

            The Performance Period includes 14 weather days.  The definition of weather                     
            day is as follows:  A weather day must prevent work for 50 percent or more of 
            the Contractor work day and delay work critical to the timely completion of                   
            the project.  If the number of actual weather days exceeds the number of days    
            anticipated by the Coast Guard, then the Contracting Officer may convert the 
            qualifying days to calendar days and issue a modification in accordance with 
            the contract clause entitled “Default (Fixed Price Construction).”  

2.    DESIGNATED BILLING OFFICE AND INVOICE PROCEDURES

(a)  Submit the original invoice to the following designated billing address via ONE of the following modes, listed in descending order of preference:
Note:  If using ‘Google Chrome’ and ‘Firefox’, the web form will work.  If not, mail the invoice to the following:

      (1)  FINCEN website: http://www.fincen.uscg.mil/centralinv/central_inv_contr.cfm 
      (2)  Mailed to:  Commercial Invoices
                                  U. S. Coast Guard Finance Center
                                  1430A Kristina Way
                                  Chesapeake, VA  23326

(b)  In addition to the items required for submission of a proper invoice under FAR 52.232-5 and 52.232-27, each invoice shall contain the following information:

       (1)  Contract and/or Delivery/Task Order Number
       (2)  Last Name of the Contract Specialist: Arnold
       (3)  Invoice Routing Code:  CEU-CLEV
       (4)  Annotation of contractor’s small business representation for accelerated payment purposes.

Note:  The May 2012 version of the USCG CEU Cleveland invoice contains the CEU Cleveland routing code, small business representation annotation, and contract specialist’s name.   Please utilize this version of the form which will be provided with the notice of award letter   –   previous versions are obsolete.
** If you have task orders with other USCG offices, the Invoice Routing Code (IRC) must be changed to reflect the code for that office. **

(c)  To facilitate processing, all proper invoices and any supporting information submitted electronically using the FINCEN web based invoice submission capability must be submitted as a single Adobe (.pdf) formatted file or as otherwise specified in the contract/task order.

NOTE: INVOICE UPLOADS ARE LIMITED TO 3MB. You may compress the file. 

Acrobat: File…Save as other…Reduced size PDF
Scanning: 200 dpi Resolution under Scan Settings.

(d)  A courtesy copy of the invoice shall be mailed to the Contract Specialist and the Contracting Officer’s Representative (COR) at the following email addresses:

      Contract Specialist:  timothy.g.arnold@uscg.mil
      COR: jeffrey.l.schafer@uscg.mil

(e)  Supporting documentation (progress schedule, certified payrolls, documentation of payment to surety, Contractor’s Release form, etc.) shall be mailed directly to the assigned Contract Specialist at USCG CEU Cleveland.  If the required documents are not on file at the time the invoice is received, the invoice will be rejected and returned.

(f)  Payment inquiries and status may be obtained at the following website:  https://www.fincen.uscg.mil/secure/payment.htm. 

(g)  In accordance with the Prompt Payment Act, for the purposes of determining a payment due date and the date on which interest will begin to accrue if a payment is late, a proper invoice shall be deemed to have been received:

(1)  On the later of:

              (i)  For invoices that are mailed, the date a proper invoice is actually received by designated billing office and annotates the invoice with date of receipt at the time of receipt.

           (ii)  For invoices electronically transmitted by the contractor via web based submission, the date of a transmission is received by the designated billing office, and receipt confirmation is provided to the designated recipient; or

          (iii)  The seventh day after the date on which the property is actually delivered or performance of the services is actually completed; unless—

                  (a)  The agency has actually accepted the property or services before the seventh day in which case the acceptance date shall  substitute for the seventh day after the delivery date; or

                  (b)  A longer acceptance period is specified in the contract, in which case the date of actual acceptance or the date on which such longer acceptance period ends shall substitute for the seventh day after the delivery date;

(2)  On the date placed on the invoice by the contractor, when the agency fails to annotate the invoice with the date of receipt of the invoice at the time of receipt (such invoice must be a proper invoice); or

(3)  On the date of delivery, when the contract specifies that the delivery ticket may serve as an invoice.

(4)  Web based submission by the contractor and receipt confirmation does not reflect Government review or acceptance of the invoice.

3.  CORRESPONDENCE

All correspondence, emails, etc. shall be forwarded directly to the Contract Specialist.  If mailed, send to the address below.   The Contract Specialist shall also be “copied” on all emails and other correspondence pertaining to the contract.

         Contract Specialist
         USCG Civil Engineering Unit      
         Attn:  Timothy G. Arnold 
         1240 East Ninth Street, Rm. 2179
         Cleveland, OH  44199-2060
         Email address: timothy.g.arnold@uscg.mil

Ensure that all documents reference the Task Order Number (20PBA019).   

4.  REQUIRED BONDS. A bid bond is not required. Payment Bond required for awards over $35,000.00 but not exceeding $150,000.00.  Performance and Payment Bonds required for awards exceeding $150,000.00.  The contract number and task order number shall be identified on the bonds.

5.  REQUIRED INSURANCE.  Refer to RMACC paragraph H.2.

6.  WAGE RATES.  Refer to RMACC paragraph H.7.  
      (Construction Wage Rate Requirements are attached and apply to the 
              solicitation and resultant task order).  
                   
7.  SUPERINTENDENCE BY CONTRACTOR –   In accordance with FAR 52.236-6 Superintendence by the Contractor, the contractor shall directly oversee all work or have on the worksite a competent superintendent who is satisfactory to the Contracting Officer and who has authority to act for the contractor.  The superintendent cannot be designated for more than one contract while on-site work is being performed.  (The superintendent and alternate shall be an employee of the prime contractor).  The profile/summary shall include an outline of the superintendent’s qualifications and the extent of his authority.   (Do NOT submit this information in the Safety Plan.)  This information shall be submitted to the Contracting Officer, in writing, within TEN DAYS from issuance of the initial Notice to Proceed letter.

            Special Notice:  The Superintendent and Alternate shall have the ability to 
            speak, read and write English fluently.

     8.  FAR 52.222-23 Notice of Requirement for Affirmative Action to Ensure 
                                   Equal Employment Opportunity for Construction (FEB 1999).  

                           Goals for minority                                 Goals for female
                           participation/each trade                     participation/each trade

                                         14.5 %                                                        6.9%

As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Baltimore, Maryland.    


9.  FAR 52.211-1 Availability of Specifications Listed in the GSA Index of 
                                Federal Specifications, Standards and Commercial Item 
                                Descriptions, FPMR Part 101-29 (AUG 1998).    

(a)  The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, FPMR Part 101-29, and copies of specifications, standards, and commercial item descriptions, cited in this solicitation may be obtained for a fee by submitting a request to--

         GSA Federal Supply Service Bureau
         Specifications Section, Suite 8100 
         470 East L'Enfant Plaza, SW.
         Washington, D.C.  20407

Telephone (202) 619-8925                   Facsimile   (202) 619-8978

 (b)  If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs issued this solicitation, a single copy of specifications, standards, and commercial item descriptions cited in this solicitation may be obtained free of charge by submitting a request to the addressee in paragraph (a) of this provision.  Additional copies will be issued for a fee. 

 10.    FAR 52.211-2 Availability of Specifications, Standards, and Data Item 
                                       Descriptions Listed in the Acquisition Streamlining and 
                                       Standardization Information System (ASSIST) (APR 2014).  

(a)  Most unclassified Defense specifications and standards may be downloaded from the following ASSIST websites:

      (1)  ASSIST (https://assist.dla.mil/online/start/ );
      (2)  Quick Search (http://quicksearch.dla.mil/ );
      (3)  ASSIST docs.com (http://assistdocs.com ).

(b)  Documents not available from ASSIST may be ordered from the Department of Defense Single Stock Point (DoDSSP) by –
   
      (1)  Using the ASSIST Shopping Wizard (https://assist.dla.mil/wizard/index.cfm) ;
      (2)  Phoning the DoDSSP Customer Service Desk (215) 697-2179, Mon-Fri, 0730 to 1600 EST; or
      (3)  Ordering from DoDSSOP, Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA  19111-5094, Telephone (215) 697-2667/2179, Facsimile (215) 697-1462.

  11. FAR 52.211-3 Availability of Specifications Not Listed in the Index of 
                            Federal Specifications, Standards and Commercial Item 
                            Descriptions (JUN 1988).

The specifications cited in this solicitation may be obtained from:  

       Contracting Officer
       USCG Civil Engineering Unit
       1240 East Ninth Street, Rm. 2179
       Cleveland, OH 44199-2060
       Attn:  Timothy G. Arnold    Telephone:  216-902-6272

   
12.  FAR 52.236-27   Site Visit Construction (FEB 1995).
(a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting Work, will be included in any contract awarded as a result of this solicitation. 
Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.
(b)  Site visits may be arranged during normal duty hours by contacting:

               Contact Name:  Paul C. Farnan 
               Address: 1 Munro Ave., Cape May, New Jersey 08204
               Telephone: (609) 898-6316
          

13. PROGRESS PAYMENTS FOR MATERIALS RECEIVED BUT NOT INSTALLED
FAR Clause 52.232-5 states the Contracting Officer may authorize payments for materials delivered to the site or other locations than the site but not yet installed.  For this contract, the Contracting Officer may authorize payments not to exceed 80% of the cost of such material.  (Payment requests for 100% of material costs will not be approved).  The payment request must be accompanied by satisfactory evidence that the Contractor has acquired title to the material, that the material will be used to perform this contract, and that a designated Government Representative has certified that the material is properly stored and protected. 

14.  GREEN PURCHASING UNDER DHS CONSTRUCTION CONTRACTS

Pursuant to Executive Orders 13423, Strengthening Federal Environmental, Energy and Transportation Management, and 13514, Federal Leadership in Environmental, Energy and Economic Performance, the Department of Homeland Security (DHS) is committed to managing its facilities in an environmentally preferable manner that will promote the natural environment and protect the health and well-being of its Federal employees and contractor service providers.  In the performance of work under this contract, the Contractor shall exert its best efforts to provide its services in a manner that will promote the natural environment and protect the health and well-being of Federal employees, contract service providers and visitors using the facility.  Green purchasing or environmentally preferable contracting has several interacting initiatives which are described at the following Government or Industry Internet sites:

Recycled Products are described at:  http://epa.gov/cpg 
Bio based Products are described at:  http://www.biopreferred.gov   
Energy efficient products are at:  http://energystar.gov/products for Energy Star products
Energy efficient products are at:  http://www.energy.gov/eere/femp/energy-and-water-efficient-products  for FEMP designated products
Environmentally Preferable Computers are at:  http://www.epeat.net 
Non-Ozone Depleting Alternative Products are at:  http://www.epa.gov/ozone/strathome.html 
Water efficient plumbing products are at:  http://epa.gov/watersense


To the extent that the services provided by the Contractor require provision of any of the above types of products, the Contractor is expected to provide the environmentally preferable type of product unless that type of product is not available competitively within a reasonable time, at a reasonable price, is not life cycle cost efficient in the case of energy consuming products, or does not meet reasonable performance standards.  The clauses at Federal Acquisition Regulation (FAR) 52.223-2, Affirmative Procurement of Bio based Products under Service and Construction Contracts, 52.223-15, Energy Efficiency in Energy Consuming Products, and 52.223-17, Affirmative Procurement of EPA-Designated Items in Service and Construction Contracts, contained in this contract, require the use of products that have bio based content, are energy efficient, or have recycled content.  In case of an apparent inconsistency between this provision and any specification elsewhere in the contract, consult the Contracting Officer for resolution.

[bookmark: P1012_142044][bookmark: P132_18085]15.    A checked box indicates that the clause(s) are applicable to the 
          task order.    
    
FAR (Federal Acquisition Regulation)
HSAR (Homeland Security Acquisition Regulation)

[ X ] FAR 52.203-19 Prohibition on Requiring Certain Internal Confidentiality
                                       Agreements or Statements (JAN 2017).      

[     ] FAR 52.204-22 Alternative Line Item Proposal (JAN 2017)
                                      
[     ] FAR 52.216-4 Economic Price Adjustment – Labor and Materials
                                      (JAN 2017).

[     ]  FAR 52.217-7 Option for Increased Quantity –Separately Priced Line Item 
                                      (MAR 1989).       

[ X ]   FAR 52.222-62 Paid Sick Leave Under Executive Order 13706 (JAN 2017).

[ X ]   FAR 52.223-11 Ozone-Depleting Substances   (JUN 2016).

[ X ]   FAR 52.223-20 Aerosols (JUN 2016).  

[ X ]   FAR 52.223-21 Foams (JUN 2016).  

[bookmark: P983_147024][ X ]   52.203-17 Contractor Employee Whistleblower Rights and Requirement to 
                               Inform Employees of Whistleblower Rights (DHS-USCG Class 
                               Deviation 14-01) (JUN 2020).     

(a) This contract and employees working on this contract will be subject to the whistleblower rights and remedies in the pilot program on Contractor employee whistleblower protections established at 41 U.S.C. 4712 by section 828 of the National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 112-239) and FAR 3.908.
      (b) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of employee whistleblower rights and protections under 41 U.S.C. 4712, as described in section 3.908 of the Federal Acquisition Regulation.
      (c) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts over the simplified acquisition threshold.
[bookmark: wp1168893][bookmark: wp1168894][ X ] FAR 52.223-9   ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR 
                                                  EPA- DESIGNATED ITEMS (MAY 2008).   
[bookmark: wp1168895](a) Definitions. As used in this clause— 
[bookmark: wp1168896]“Postconsumer material” means a material or finished product that has served its intended use and has been discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the broader category of “recovered material.”
[bookmark: wp1168897]“Recovered material” means waste materials and by-products recovered or diverted from solid waste, but the term does not include those materials and by-products generated from, and commonly reused within, an original manufacturing process.
[bookmark: wp1168898](b) The Contractor, on completion of this contract, shall—
[bookmark: wp1168899](1) Estimate the percentage of the total recovered material content for EPA-designated item(s) delivered and/or used in contract performance, including, if applicable, the percentage of post-consumer material content; and
[bookmark: wp1168900](2) Submit this estimate to _____________________ [Contracting Officer complete in accordance with agency procedures]. 

[      ]   FAR 52.224-3 Privacy Training – Alternate I  (Deviation)  (JAN 2017).

(a)  Definition.  As used in this clause, personally identifiable information means information that can be used to distinguish or trace and individual’s identity, either alone or when combined with other information that is linked or linkable to a specific individual.  (See Office of Management and Budget (OMB) Circular A-130, Managing Federal Information as a Strategic Resource).

(b)  The Contractor shall ensure that initial privacy training, and annual privacy training thereafter, is completed by contractor employees who –

(1)  Have access to a system of records;
(2)  Create, collect, use, process, store, maintain, disseminate, disclose, dispose, or otherwise handle personally identifiable information on behalf of an agency; or
(3) Design, develop, maintain, or operate a system of records (See also FAR subpart 24.1 and 39.105).

(c)  The contracting agency will provide initial privacy training, and annual privacy training thereafter, to Contractor employees for the duration of this contract.  Contractor employees shall satisfy this requirement by completing Privacy at DHS:  Protecting Personal Information  accessible at http://www.dhs.gov/dhs-security-and-training-requirements-contractors.   Training shall be completed within 30 days of contract award and be completed on an annual basis thereafter not later than October 31st of each year.

(d) The Contractor shall maintain and, upon request, provide documentation of completion of privacy training to the Contracting Officer.

(e)  The Contractor shall not allow any employee access to a system of records, or permit any employee to create, collect, use, process, store, maintain, disseminate, disclose, dispose or otherwise handle personally identifiable information, or to design, develop, maintain, or operate a system of records unless the employee has completed privacy training, as required by this clause.

(f) The substance of this clause, including this paragraph (f),  shall be included in all subcontracts under this contract, when subcontractor employees will –

(1)  Have access to a system of records;
(2)  Create, collect, use, process, store, maintain, disseminate, disclose, dispose, or otherwise handle personally identifiable information; or
(3) Design, develop, maintain, or operate a system of records.

[   ]   FAR 52.232-18   Availability of Funds (APR 1984).

Funds are not presently available for this contract.  The Government’s obligation under this contract is contingent upon the availability of appropriated funds from which payment for contract purposes can be made.  No legal liability on the part of the Government for any payment may arise until funds are made available to the Contracting Officer for this contract and until the Contractor receives note of such availability, to be confirmed in writing by the Contracting Officer.

[X]   FAR 52.236-4   Physical Data (APR 1984).
Data and information furnished or referred to below is for the Contractor’s information.  The Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.  

(a) The indications of physical conditions on the drawings and in the specifications are the result of site investigations by the _____________________________. 
(b) Weather conditions ___________________. 
(c) Transportation facilities ________________. 
(d) USCG Construction Drawing Numbers T-7178-AD through T-7180-AD, T-7181-MD, T-7182-ED, Sheets 1 through 5 of 5
[ ] FAR 52.247-25 Government-Furnished Equipment With or Without Operators (Apr 1984)

(End of clause)

[X]   HSAR 3052.228-90   Notification of Miller Act Payment Bond Protection 
                                                 (DEC 2003).

The contractor shall complete the following:
(c) The surety which has provided the payment bond under the prime contract is:

NAME: _____________________________________________
STREET ADDRESS: ___________________________________
CITY, STATE, ZIP CODE: ________________________________
CONTACT & TEL. NO.: __________________________________

[  ] HSAR 3052.222-90     Local Hire    (JUN 2006).
(a) When performing a contract in whole or in part in a State with an unemployment rate in excess of the national average determined by the Secretary of Labor, the Contractor shall employ, for the purpose of performing the portion of the contract in that State, individuals who are local residents and who, in the case of any craft or trade, possess or would be able to acquire promptly, the necessary skills.
(b) Local resident defined. As used in this section, “local resident” means a resident of, or an individual who commutes daily to, a State described in subsection (a).
(c) The Secretary of Homeland Security may waive the requirements of paragraph (a) the interest of national security or economic efficiency.
	   New Jersey 15.2%  /  National Avg. 11.1%
EVALUATION FACTORS:   The government intends to award the Task Order to the responsible offeror with the lowest price proposal based on the Base Work. Prices shall be submitted for all items or the offer may be rejected. 


[     ] FAR 52.217-4 Evaluation of Options Exercised at the Time of Contract
                                      Award (JUN 1988).

[     ] FAR 52.217-5   Evaluation of Options (JUL 1990).
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		REQUEST FOR INFORMATION

		Please telefax this form to (216) 902-6277 or 6278



		REQUESTOR SECTION

		From: 

[bookmark: Text1]     

		Date:

[bookmark: Text3]     



		

		To:	Contracting Officer

[bookmark: Text2]	Attn:  Timothy G. Arnold, Contracting Officer 

	USCG Civil Engineering Unit Cleveland



		[bookmark: Text4]

		1. Solicitation Number:

70Z08320RPFC03500

		2. Location of Project:

[bookmark: Text5]PN 14412217 CAPE MAY, NJ 



		[bookmark: Text11]

		3. Information Requested: (Include Specification Section and/or Drawing Number and Page if inquiring about a discrepancy)

     



		[bookmark: Text6]

		Attachments:

     

		Date Response Required:

[bookmark: Text7]     



		[bookmark: Text8]

		By:

     

		Title:

[bookmark: Text9]     



		[bookmark: Text10]

		Requestor's FAX Number:

     

		Requestor's Telephone Number:

[bookmark: Text16]     



		

		

		



		CEU RESPONSE

		To:

[bookmark: Text12]     

		Date:

[bookmark: Text13]     



		

		Response:

[bookmark: Text14]     



		

		[bookmark: Check1]|_| This information is a clarification of the solicitation and does not change the terms or
conditions in any way.

[bookmark: Check2]|_| This information is a proposed change to the solicitation.  An amendment will be issued.



		

		Contracting Officer:

[bookmark: Text15]     

		





Previous versions are useable	CEU CLEVELAND REQUEST FOR INFORMATION FORM (Rev. 9-99)
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1
GENERAL DRAWING NOTES:

DIMENSIONS SHOWN ARE APPROXIMATE. CONTRACTOR SHALL FIELD VERIFY ALL MEASUREMENTS.

ALL EXISTING CEILING-MOUNTED ITEMS ARE TO REMAIN, UNLESS NOTED OTHERWISE. CONTRACTOR SHALL
PROTECT EACH ITEM THROUGHOUT THE DURATION OF THE PROJECT AND VERIFY FUNCTIONALITY AT FINAL
COMPLETION.

CONTRACTOR SHALL TEMPORARILY DISCONNECT AND REMOVE ALL INTERIOR WALL-MOUNTED CONDUIT(S),
OUTLET(S), SWITCH(ES), AND PUSH BUTTON(S) AFFECTED BY NEW CONSTRUCTION IN THE AREA OF WORK.
CONTRACTOR SHALL RELOCATE, REINSTALL, AND RECONNECT THE AFOREMENTIONED ITEMS AS
ACCOMMODATED BY THE NEW WORK. REFER TO ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION;

CONTRACTOR SHALL TEMPORARILY REMOVE ALL SURFACE-MOUNTED GUTTER(S), DOWNSPOUT(S), LIGHT(S),
CONDUIT(S), SPEAKER(S), AND SIGNAGE AFFECTED BY NEW CONSTRUCTION IN THE AREA OF WORK.
CONTRACTOR SHALL REINSTALL THE AFOREMENTIONED ITEMS IN THEIR ORIGINAL LOCATIONS AND/OR AS
ACCOMMODATED BY NEW WORK. FINAL LOCATION TO BE REVIEWED AND APPROVED BY THE COR;

CONTRACTOR SHALL PROVIDE ADEQUATE BRACING/SHORING PRIOR TO PARTIAL OR COMPLETE REMOVAL OF
ANY STRUCTURAL MEMBERS;

CONTRACTOR SHALL PROVIDE FLOOR PROTECTION THROUGHOUT THE DURATION OF THE PROJECT. ANY
SCRATCH(S), CHIP(S), GOUGE(S), DEFECT(S), AND/OR DAMAGE OF ANY KIND TO THE EXISTING PAINTED
CONCRETE FLOOR SLAB IS TO BE RESTORED TO ITS ORIGINAL CONDITION BY THE CONTRACTOR AT NO
ADDITIONAL COST;

RESTORE ALL DISTURBED AREAS TO THEIR ORIGINAL CONDITIONS.

MDP
LAUNDRY
PNL-C PNL-B
ENGINE BAY
<
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/T\DEMOLITION PLAN

1
2

\AJSCALE: 1/4" = 10"

2
DEMOLITION KEY NOTES:

1. REMOVE EXISTING OVERHEAD DOOR, FRAME, TRACKS, OPERATOR ASSEMBLY, MOUNTING BRACKETS, HANGERS,
FASTENERS, AND ALL OTHER ASSOCIATED ITEMS , IN THEIR ENTIRETY. CONTRACTOR SHALL PATCH, PREPARE,
AND/OR REPAIR ALL AFFECTED SURFACES TO MATCH ADJACENT AREAS;

KEY PLAN:

SCALE: NTS

2. REMOVE BOLLARD(S) AT BOTH SIDES OF ENGINE BAY OPENING, AS INDICATED. ALL OTHER BOLLARDS ARE TO
REMAIN; CONTRACTOR TO PROTECT THROUGHOUT THE DURATION OF THE PROJECT.

3. DRILL/CORE EXISTING PAVEMENT TO A MINIMUM DEPTH OF 2-1/2" FOR NEW DOOR'S CREMONE BOLT, INSTALL
BOLT SLEEVE SET PER MANUFACTURER'S INSTRUCTION; COORDINATE WITH DOOR MANUFACTURER'S SHOP

DRAWINGS.

4. SAW CUT EXISTING PAVEMENT AND EXCAVATE FOR NEW BOLLARDS. REFER TO DETAILS FOR ADDITIONAL
INFORMATION.

CONSTRUCTION KEY NOTES:

1. PROVIDE AND INSTALL NEW CAST-IN-PLACE CONCRETE LINTEL ABOVE NEW OPENING; REFER TO DETAILS FOR
ADDITIONAL INFORMATION.

2. PROVIDE AND INSTALL NEW FOUR-FOLD EXTERIOR DOOR, FRAME, OPERATOR ASSEMBLY, HARDWARE, AND ALL
OTHER ASSOCIATED ITEMS; REFER TO MANUFACTURER'S SHOP DRAWINGS AND INSTALLATION INSTRUCTIONS
FOR ADDITIONAL INFORMATION.

LEGEND

E AREA NOT IN CONTRACT (NIC)

3. PROVIDE AND INSTALL FIVE (5) NEW BOLLARDS AS INDICATED; PAINT AND PROVIDE REFLECTIVE TAPE TO MATCH
EXISTING.

CEILING KEY NOTES:

1. PROVIDE AND INSTALL MOUNTING BRACKETS/HARDWARE FOR OPERATOR ASSEMBLY; INSTALL PER
MANUFACTURER'S INSTRUCTIONS;

/ /

@ SURFACE-MOUNTED LIGHT TO REMAIN

Il ELECTRICAL PANEL TO REMAIN

~—(1)) DEMOLITION KEY NOTE

—~——————

1

CONSTRUCTION KEY NOTE

~——(1) CEILING KEY NOTE

LAUNDRY

N

(C) ©

¢
/2 \CONSTRUCTION PLAN /3 \CEILING PLAN

\AJSCALE: 1/4" = 10" \AJSCALE: 1/4" = 10"
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EXTEND EXISTING ROOFING SYSTEM OVER NEW
OUTRIGGERS; SELECTIVELY REMOVE EXISTING
ROOFING AS REQUIRED; PROVIDE AND INSTALL NEW
PLYWOOD SHEATHING TO MATCH EXISTING, NEW 30#
FELT, NEW STARTER STRIP, NEW ARCHITECTURAL
ASPHALT SHINGLES COLORED TO MATCH EXISTING,
NEW ALUMINUM DRIP EDGE

PROVIDE AND INSTALL NEW 5" K-STYLE SEAMLESS GUTTER
AND DOWNSPOUT; COLOR TO MATCH EXISTING; PROVIDE
NEW CONCRETE SPLASH BLOCK AT GRADE BEHIND BENCH

(2) 2x8 SILL/TOP PLATE FASTENED TO
CAST-IN-PLACE CONCRETE LINTEL

WITH 1/2" DIAANCHOR BOLT AT 24" 0.C. __———

EXISTING 2x8 CEILING JOISTS TO REMAIN

PROVIDE AND INSTALL NEW 1x8 WOOD FASCIA BOARD
OVER 2x4 SUB-FASCIA; PAINT TO MATCH EXISTING

PROVIDE AND INSTALL NEW HURRICANE-RATED
FOUR-FOLD DOOR ASSEMBLY (DOOR #001), REFER TO
DOOR SCHEDULE FOR ADDITIONAL INFORMATION;
INSTALL PER MANUFACTURER'S INSTRUCTIONS

EXISTING STEEL BEAM; PROTECT THROUGHOUT
THE DURATION OF THE PROJECT.

PROVIDE AND INSTALL NEW DOOR OPERATOR
ASSEMBLY; REFER TO DOOR ENGINEERING

DRAWINGS FOR ADDITIONAL INFORMATION

PROVIDE AND INSTALL NEW 8x8
CAST-IN-PLACE CONCRETE LINTEL WITH
TWO (2) CONTINUOUS #5 BARS, TOP AND
BOTTOM

PROVIDE PARGE/STUCCO FINISH COAT AT
EXTERIOR WALL AND JAMB SURFACE(S) TO
MATCH ADJACENT SURFACES; BLEND NEW

WITH OLD, AND PAINT TO PROVIDE

SEAMLESS APPEARANCE; PAINT COLOR TO

MATCH EXISTING

EXISTING STEEL TUBE COLUMN(S); PROTECT
THROUGHOUT THE DURATION OF THE PROJECT.

NOTE:

CONTRACTOR SHALL BE RESPONSIBLE FOR VERFIYING AND ENSURING
ROUGH OPENING IS OF CORRECT SIZE AND HEAD/JAMB(S) ARE PLUMB
AND/OR LEVEL, PRIOR TO INSTALLING NEW DOOR.

N

[ =1

N

3

L 5-0 ,
PROVIDE AND INSTALL NEW 4" SCHEDULE 40,
GALVANIZED STEEL PIPE BOLLARD(S) FILLED WITH
3,000# CONCRETE; ROUND TOP; PAINT AND PROVIDE
7\ REFLECTIVE TAPE TO MATCH EXISTING; REFER TO
PLAN FOR QUANTITY AND LOCATIONS; COORDINATE
FINISHED HEIGHT WITH EXISTING BOLLARD(S)
CORE EXISTING PAVEMENT, PROVIDE AND INSTALL
PROVIDE FOAM ISOLATION JOINT AROUND POST SLEEVE FOR CERMONE BOLT(S), 2.1/2" EMBEDMENT
MINIMUM; INSTALL PER MANUFACTURER'S
RECOMMENDATIONS
SAW CUT AND EXCAVATE AS REQUIRED FOR NEW
BOLLARD FOOTING
PROVIDE PROTECTIVE FLOOR COVERING
PROVIDE PROTECTIVE PLYWOOD COVERING OVER THROUGHOUT THE DURATION OF THE PROJECT.
ASPHALT PAVEMENT IN AREA OF WORK DURING
DEMOLITION AND CONSTRUCTION OPERATIONS.
Cw | | «— 12" DIA. CLASS D 3,000 PSI CONCRETE FOOTING
:'-_-- 1 | .4
PRULEN R
2t R
P '
S DOOR SCHEDULE:
S Foa ]
R | DOOR OPENING
_ 1 Fae DOOR SIZE SIZE DOOR FRAME |HARDWARE GLAZING COMMENTS
R . NUMBER MATERIAL | MATERIAL
ll : WIDTH [HEIGHT |WIDTH |HEIGHT
‘ | ld q 001 11'-4" 11'-4" 11'-4 1/4" 11'-4 1/4" STEEL STEEL AS SUPPLIED BY MANUFACTURER |IMPACT-RATED, LOW-E |FOUR-FOLD; HURRICANE-RATED
N
. il< 4'4
12“

1
WSCALE: 1" = 1'-Q"

DRAWING NOTES:

1. DIMENSIONS SHOWN ARE APPROXIMATE.
MEASUREMENTS.

CONTRACTOR SHALL FIELD VERIFY ALL

2. ALL EXISTING CEILING-MOUNTED ITEMS ARE TO REMAIN, UNLESS NOTED OTHERWISE.
CONTRACTOR SHALL PROTECT EACH ITEM THROUGHOUT THE DURATION OF THE
PROJECT.

3. CONTRACTOR SHALL TEMPORARILY DISCONNECT AND REMOVE ALL INTERIOR
WALL-MOUNTED CONDUIT(S), OUTLET(S), SWITCH(ES), AND PUSH BUTTON(S) AFFECTED
BY NEW CONSTRUCTION IN THE AREA OF WORK. CONTRACTOR SHALL RELOCATE AND
REINSTALL THE AFOREMENTIONED ITEMS AS ACCOMMODATED BY THE NEW WORK.

3. CONTRACTOR SHALL TEMPORARILY REMOVE ALL SURFACE-MOUNTED GUTTER(S),
DOWNSPOUT(S), LIGHT(S), CONDUIT(S), SPEAKER(S), AND SIGNAGE AFFECTED BY NEW
CONSTRUCTION IN THE AREA OF WORK. CONTRACTOR SHALL REINSTALL THE
AFOREMENTIONED ITEMS IN THEIR ORIGINAL LOCATIONS.

4. CONTRACTOR SHALL PROVIDE ADEQUATE BRACING/SHORING PRIOR TO PARTIAL OR
COMPLETE REMOVAL OF ANY STRUCTURAL MEMBERS;

5. CONTRACTOR SHALL PROVIDE FLOOR PROTECTION THROUGHOUT THE DURATION OF
THE PROJECT. ANY SCRATCH(S), CHIP(S), GOUGE(S), DEFECT(S), AND/OR DAMAGE OF
ANY KIND IS TO RESTORED TO ITS ORIGINAL CONDITION BY THE CONTRACTOR AT NO
ADDITIONAL COST;

6. RESTORE ALL DISTURBED AREAS TO THEIR ORIGINAL CONDITIONS.

EXISTING BOND BEAM TO REMAIN;
SAW CUT AS REQUIRED FOR NEW WORK

EXISTING ROOF SHEATHING TO REMAIN
EXISTING ROOF FRAMING TO REMAIN

(2) NEW CONTINUOUS 2x8 SILL/TOP PLATE
FASTENED TO CAST-IN-PLACE CONCRETE LINTEL
WITH 1/2" DIA. ANCHOR BOLT @ 24" O.C;
BOTTOM SILL12" MIN. BEYOND EDGE OF LINTEL;
TOP SILL 12" MIN. BEYOND EDGE OF FIRST SILL;
BOTTOM SILL TO BE PRESSURE TREATED

CONTINUOUS BARRIER BETWEEN NEW LINTEL

AND NEW SILL/TOP PL[TE MATCH EXISTING

X
—r
=%

NEW 8x10 CAST-IN-PLACE CONCRETE LINTEL WITH
TWO (2) CONTINUOUS #5 BARS, TOP AND BOTTOM

~— NEW #5 DOWEL CENTERED IN CMU BLOCK CELL,
GROUTED SOLID AT A DEPTH OF 12"

EXISTING EXTERIOR CMU WALL

/2 \LINTEL BEARING DETAIL
\AySCALE: N.T.S.
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GENERAL MECHANICAL DRAWING NOTES:

1.

DIMENSIONS SHOWN ARE APPROXIMATE. CONTRACTOR SHALL FIELD VERIFY ALL MEASUREMENTS, AND ALL
EXISTING UTILITIES, CONTROLS, PIPING EQUIPMENT THAT WILL BE AFFECTED BY THE WORK REQUIRED,
REGARDLESS IF SHOWN ON DRAWINGS. CONTRACTOR IS TO FAMILIARIZE WITH ALL EXISTING CEILING, ATTIC
ACCESS AND ABOVE CEILING CONDITIONS AND SPACES THAT ARE TO BE ACCESSED IN ORDER TO PROVIDE
WORK NEEDED FOR THE PROJECT.

DAMAGE TO ALL EXISTING PIPING AND EQUIPMENT AND SURFACES LIKE WALLS FLOORS AND CEILINGS OR ANY
ITEMS THAT ARE DEMOLISHED DISTURBED/DAMAGED AND THAT ARE NOT PART OF THIS CONTRACT ARE TO BE
RECTIFIED AT THE EXPENSE OF THE CONTRACTOR. CONTRACTOR SHALL PROTECT EACH ITEM THROUGHOUT
THE DURATION OF THE PROJECT AND VERIFY FUNCTIONALITY AT FINAL COMPLETION.

CONTRACTOR IS TO LOCATING AND MAKE ALL TEMPORARY DISCONNECTION AND RECONNECTION OF ALL
UTILITIES, PIPING AND EQUIPMENT THAT IS TO BE RELOCATED/REINSTALLED AT DIFFERENT LOCATION PRIOR TO
DEMOLITION OF ALL EQUIPMENT/PIPING SHOWN TO BE DISTURBED/DEMOLISHED AS PART OF THIS PROJECT.

ALL EXISTING HOT WATER SUPPLY AND RETURN (E-HWS&R) PIPING, PIPING INSULATION AND UTILITIES THAT ARE
TO BE CONNECTED/RECONNECTED TO NEWLY INSTALLED OR RELOCATED EQUIPMENT AND AFFECTED BY WORK
ARE TO BE REPAIRED IN A MANNER THAT IT'S AESTHETIC APPEARANCE LOOKS UNDISTURBED AND WITH FULL
FUNCTIONALITY.

ALL SURFACES (WALLS, CEILINGS, FLOORS) THAT ARE AFFECTED BY DEMOLITION WORK ARE TO BE REPAIRED,
PATCHED AND PAINTED TO MATCHING COLOR/BROUGHT TO LIKE NEW CONDITION. AFFECTED SURFACES THAT
ARE VISIBLE FROM WITHIN THE SPACE WHERE WORK WAS PERFORMED SHALL RETAIN THE UNAFFECTED LOOK
UPON COMPLETION OF PROJECT.

CONTRACTOR SHALL COORDINATE ALL UTILITY DISRUPTIONS/SHUT-DOWNS WITH COR AND BUILDING MANAGER.

CONTRACTOR SHALL PROVIDE FLOOR PROTECTION THROUGHOUT THE DURATION OF THE PROJECT. ANY
SCRATCH(S), CHIP(S), GOUGE(S), DEFECT(S), AND/OR DAMAGE OF ANY KIND TO THE EXISTING PAINTED
CONCRETE FLOOR SLAB IS TO BE RESTORED TO ITS ORIGINAL CONDITION BY THE CONTRACTOR AT NO
ADDITIONAL COST.

CONTRACTOR IS TO RESTORE ALL DISTURBED AREAS AND UTILITIES TO THEIR ORIGINAL CONDITIONS AND
RESTORE FULL OPERATIONAL FUNCTIONALITY TO UNIT HEATER AND ALL EQUIPMENT CONNECTED TO
DISTURBED PIPING.
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CW LINE
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MECHANICAL DEMOLITION KEY NOTES:

1.

REMOVE AND SALVAGE EXISTING UNIT HEATER (UH) MODEL MODEL 5PV38 (209.1 MBH CAPACITY) BY DAYTON
ALONG WITH CONNECTING PIPING, AND HANGER SECTION. EXISTING SURFACE MOUNTED LINE VOLTAGE
THERMOSTAT/THREE POSITION STARTER SELECTOR SWITCH AND WALL MOUNTED CONDUIT TO REMAIN AND TO
BE REUSED /INCORPORATED INTO NEW INSTALLATION. PATCH AND PAINT THE CEILING (PLASTER) UPON UH AND
HANGER REMOVAL TO MATCH EXISTING. PREPARE UH CONNECTED PIPING AND SUPPORT FOR INSTALLATION
INTO PROPOSED NEW LOCATION. UNIT CONTROLS TO REMAIN AND TO BE INCORPORATED INTO NEW LOCATION.
SEE ELECTRICAL NEW WORK PLAN FOR MORE INFO.

DEMOLISH EXISTING SECTION OF PIPING IN THE AMOUNT NEEDED IN ORDER TO ACCOMODATE NEW WORK
REQUIREMENTS. PATCH AND PAINT THE CEILING (PLASTER) UPON PIPING AND HANGER REMOVAL TO MATCH
EXISTING. LOCATE ISOLATION VALVES, CONNECTED EQUIPMENT & DRAIN INSTALLATION PRIOR TO DEMO.

MECHANICAL NEW WORK KEY NOTES:

1.

INSTALL EXISTING SALVAGED HEATER UH INTO PROPOSED LOCATION ABOVE DOOR IN THE SAME MANNER AS
PREVIOUSLY INSTALLED. POINT UH AWAY FROM THE FUTURE FIRE VEHICLE TOWARDS THE DOOR / WALKING
PATH. PROVIDE NEW HANGERS AND SUPPORT AS REQUIRED. CONNECT HEATER TO NEW HWS&R PIPING LOOP IN
ORDER TO COMPLETE INSTALLATION. INSULATE ALL NEW AND EXISTING PIPING AS REQUIRED. PROVIDE NEW
ISOLATION BALL VALVES FOR EASY ACCESS. PATCH SEAL AND FIREPROOF ALL PLASTER CEILING HANGER
PENETRATIONS AS REQUIRED. EXTEND CONTROL LINE VOLTAGE CONTROL WIRING TO NEW LOCATION. PAINT
CEILING TO MATCHING COLOR. REFER TO ELECTRICAL DRAWINGS FOR ELECTRICAL CONNECTION TO THE
HEATER.

PROVIDE AND INSTALL NEW HOT WATER SUPPLY AND RETURN (N-HWS&R) PIPING MATCHING EXISTING AND
PROVIDE NEW ISOLATION BALL VALVES FOR EASY BRANCH EQUIPMENT ACCESS. PROVIDE HANGERS AS
REQUIRED, INSULATE ALL NEW AND OVERLAP ALL CONNECTIONS OF NEW TO EXISTING INSULATION TO
COMPLETE INSTALLATION. ALL EXISTING CONTROLS TO REMAIN AND TO BE INCORPORATED INTO REINSTALLED
INSTALLATION. PROTECT ALL PIPING WITH PVC JACKET. RUN PIPING CLOSE TO CEILING AND AWAY FROM
EXISTING UTILITIES AND NEW TRUCK LOCATION. PATCH SEAL AND FIREPROOF ALL PLASTER CEILING HANGER
PENETRATIONS AS REQUIRED. PAINT CEILING TO MATCHING COLOR BAT ALL NEW PENETRATIONS LOCATIONS
OR PROVIDE ESCHUTEON RINGS/ PLATES.

N_ 2" N-HWS&R _ "
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© ©
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© | o|
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I MDP

I
PNL-C PNL-B

DISPATCH

C-5,7

TRUCK
BAY #2

®

®

DEMOLITION PLAN

SCALE: 1/4"=1-0"

DEMOLITION NOTES:

DEMOLISH ONE EXISTING DOOR OPERATOR AND MOTOR FOR TRUCK BAY #1. DEMOLISH
ASSOCIATED SAFETY DEVICES. DEMOLISH ONE EXISTING 3-BUTTON (OPEN/CLOSE/STOP)
DOOR CONTROL. DEMOLISH EXISTING POWER WIRING BACK TO PANEL. DEMOLISH CONTROL
WIRING. SALVAGE THE EXISTING LIFTMASTER WIRELESS RADIO CONTROL TO BE REUSED
WITH THE NEW DOOR OPERATOR. PATCH CEILING TO MATCH EXISTING.

THE EXISTING 3-BUTTON DOOR CONTROL AND EMERGENCY PUSH BUTTON LOCATED IN THE
DISPATCH ROOM ALSO CONTROL THE DOOR IN TRUCK BAY #1. IN ADDITION, THE EMERGENCY
PUSH BUTTON ALSO TURNS ON THE LIGHTS. INVESTIGATE CONTROL WIRING AND
RECONNECT TO NEW DOOR CONTROL OPERATOR TO KEEP ALL FUNCTIONS.

THE EXISTING DOOR OPENING WILL BE INCREASED IN HEIGHT AND THE LOCATION OF THE
NEW DOOR OPERATORS MAY INTERFERE WITH THE EXISTING CONDUITS. FIELD INVESTIGATE
ALL CIRCUITS AND CONTROL WIRING IN AFFECTED AREA AS NOT ALL POWER CIRCUITS AND
CONTROL WIRING ARE SHOWN. DEMOLISH EXISTING CONDUIT AND WIRING AS NECESSARY.
SEE NEW WORK NOTES AND CONDUIT DETAIL.

THE EXISTING LINE VOLTAGE THERMOSTAT CONTROLS THE UNIT HEATER. DEMOLISH UNIT
HEATER POWER WIRING BACK TO NEAREST JUNCTION BOX IN ATTIC. PATCH CEILING TO
MATCH EXISTING.

DEMOLISH ONE EXTERIOR SPEAKER. DEMOLISH WIRING BACK TO NEAREST JUNCTION BOX
AND RECONNECT EXISTING CIRCUIT. PATCH WALL TO MATCH EXISTING.

THE EXISTING ROOF WILL BE EXTENDED AND A NEW EXTERIOR MOUNTED FOLDING DOOR
WILL BE INSTALLED FOR TRUCK BAY #1. SALVAGE THE TWO EXISTING EXTERIOR WALL PACK
LIGHTS TO BE REUSED IN NEW LOCATIONS. PATCH WALL TO MATCH EXISTING.

I MDP

I
PNL-C PNL-B
_
C-13
z
4
C-5.7
N EF;\L\:?#? TRUCK
BAY #2
DISPATCH
C-28,30,32 1
r c

NEW WORK PLAN

SCALE: 1/4"=1-0"

NEW WORK NOTES:

1 | PROVIDE NEW CONDUIT AND WIRE FROM PANEL TO NEW DOOR OPERATOR / MOTORS. RUN
CONDUIT IN ATTIC TO OUTSIDE WALL THEN DROP DOWN. CONNECT CIRCUIT TO EXISTING
SPARE 20A, 3 POLE, CIRCUIT BREAKER. PROVIDE NEW SPECIFIED SAFETY DEVICES WITH NEW
CONTROL WIRING. PROVIDE ONE NEW 3-BUTTON (OPEN/CLOSE/STOP) DOOR CONTROL.
REINSTALL THE SALVAGED LIFTMASTER WIRELESS RADIO CONTROL AND WIRE TO NEW
OPERATOR. CONTRACTOR MAY REUSE ANY EXISTING CONDUIT PROVIDED IT IS IN GOOD
CONDITION.

2 | RECONNECT THE EXISTING 3-BUTTON DOOR CONTROL AND EMERGENCY PUSH BUTTON
LOCATED IN THE DISPATCH ROOM. SEE DEMOLITION NOTES.

3| REWIRE EXISTING POWER AND CONTROL CIRCUITS IMPACTED BY EXPANDED DOOR OPENING
AND NEW DOOR OPERATOR / MOTORS. PROVIDE NEW CONDUIT AND WIRE AS NECESSARY TO
MOVE EXISTING CIRCUITS INTO ATTIC.

4 | PROVIDE NEW CONDUIT AND WIRING TO EXTEND EXISTING CIRCUIT TO NEW UNIT HEATER
LOCATION.

S | REINSTALL TWO EXISTING EXTERIOR WALL PACK LIGHTS IN NEW LOCATIONS. EXTEND
EXISTING CONDUIT AND WIRE AS NECESSARY.

CONTAINS MULTIPLE

CONTROL WIRES

GYPSUM BOARD
CEILING, ATTIC ABOVE

WALL PACK LIGHT ON
EXTERIOR WALL —\

CONSULTANTS

@)

(NOT SHOWN)

° 'Y
| I i 2 4
{

©
\ NEW DOOR v

NEW DOOR CONTROLLER
SUPERIMPOSED WITH
EXISTING CONDUIT, TYP.

OPENING HEIGHT

OPENING HEIGHT

C-1,3

/2 EXISTING CONDUIT DETAIL

\ET[E1/ SCALE:

1/2" = 10"

GENERAL NOTES:

1. THE INFORMATION PROVIDED ON THE CONTRACT DRAWINGS IS
BELIEVED TO BE CORRECT. HOWEVER, THE CONTRACTOR
SHALL FIELD VERIFY ALL INFORMATION.

2. CIRCUIT BREAKER AND WIRE SIZES GIVEN ON THE ELECTRICAL
DRAWINGS ARE COORDINATED WITH THE BASIS OF DESIGN
EQUIPMENT. IF THE ACTUAL INSTALLED HVAC EQUIPMENT
DIFFERS FROM THE BASIS OF DESIGN EQUIPMENT, THE
CONTRACTOR SHALL INSTALL THE CORRECT SIZE CIRCUIT
BREAKERS AND WIRE AS NECESSARY TO MEET THE LATEST NEC
REQUIREMENTS AT NO ADDITIONAL COST TO THE GOVERNMENT.

3. THE BASIS OF DESIGN DOOR OPERATOR EQUIPMENT INCLUDES

MANUFACTURER

PROVIDED DISCONNECT SWITCHES, MOTOR

STARTERS, AND THERMAL OVERLOADS AS PART OF A

PACKAGED UNIT.

THEREFORE, THIS EQUIPMENT IS NOT

SPECIFICALLY CALLED OUT ON THESE DRAWINGS. IF THE
ACTUAL INSTALLED EQUIPMENT DOES NOT INCLUDE THESE
FEATURES, THE CONTRACTOR SHALL PROVIDE THEM AT NO
ADDITIONAL COST TO THE GOVERNMENT.

4. UPDATE PANEL SCHEDULE.

5. LABEL ALL ELECTRICAL CIRCUITS WITH PANEL AND CIRCUIT

NUMBER.

6. POWER TO THE BUILDING IS 3 PHASE, 4 WIRE, 208/120V.
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WIRING METHODS:

1. INSIDE, CONCEALED (ATTIC): METAL CLAD CABLE.

2. INSIDE, EXPOSED: SINGLE CONDUCTOR COPPER
WIRE RUN IN ELECTRICAL METALLIC TUBING. PAINT
TUBING TO MATCH WALLS.
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NJ20190029.txt
"General Decision Number: NJ20200029 01/31/2020

Superseded General Decision Number: NJ20190029

State: New Jersey

Construction Type: Building

County: Cape May County in New Jersey.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015.  If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020.  If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate).  The EO minimum wage rate
will be adjusted annually.  Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.


Modification Number     Publication Date
          0              01/03/2020
          1              01/31/2020

 ASBE0089-004 07/01/2017

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR ((includes the   
application of all insulating   
materials, protective   
coverings, coatings and   
finishings to all types of   
mechanical systems; also, the   
application of firestopping   
material to openings and   
penetrations in walls,   
floors, ceilings and curtain   
walls; also, all lead   
abatement))......................$ 42.32            33.88

PAID HOLIDAYS:
  The last day prior to the Christmas and New Year's Day
  observed holiday: 4 hrs. pay.

----------------------------------------------------------------
 BRNJ0002-013 11/01/2019

                                  Rates          Fringes

  Bricklayer.....................$ 43.56            32.50

Work on high stacks: 22% per hour additional.
----------------------------------------------------------------
 BRNJ0007-012 07/16/2018

                                  Rates          Fringes

 Marble setter...................$ 58.91            36.47
----------------------------------------------------------------
 BRNJ0007-013 06/04/2018

                                  Rates          Fringes

  Terrazzo finisher..............$ 40.22            27.07
----------------------------------------------------------------
 BRNJ0007-017 06/04/2018

                                  Rates          Fringes

  Tile finisher..................$ 40.22            27.07
  Tile setter....................$ 46.56            32.69

Tile finisher:
  Work grouting all epoxy: $10.00 additional per day.

----------------------------------------------------------------
 CARP0006-009 11/01/2018

                                  Rates          Fringes

CARPENTER (Scaffold Builder).....$ 49.51              57%

  The first sixty feet at the regular rate, 10% per hour
  additional for each additional fifty feet thereafter.

----------------------------------------------------------------
 CARP0006-010 11/01/2018

                                  Rates          Fringes

CARPENTER  
     Including Acoustical 
     Ceiling Installation, 
     Drywall Hanging, Formwork, 
     Batt and Blown Insulation...$ 49.51              57%
----------------------------------------------------------------
 CARP0029-006 11/01/2018

                                  Rates          Fringes

  Soft floor layer...............$ 49.51              57%
----------------------------------------------------------------
 CARP0715-007 05/01/2019

                                  Rates          Fringes

  Millwright.....................$ 50.66         58%+0.25

  Work of erection and dismantling of elevators and towers,
  such as concrete conveyors and temporary material
  elevators, scaffolding or other structures to be used as
  scaffolding inside or outside of buildings: the first sixty
  feet at the regular rate, 10% per hour additional for each
  additional fifty feet thereafter.

----------------------------------------------------------------
* ELEC0351-009 01/01/2020

                                  Rates          Fringes

ELECTRICIAN (Teledata   
Technicians)  
     15 Voice Data Lines or Less.$ 37.36     30.95%+15.08
     16 Voice or Data Lines or 
     more and Fiber Optics.......$ 47.52       79.72%+.65
----------------------------------------------------------------
 ELEC0351-011 09/30/2019

                                  Rates          Fringes

Electricians:  
     Cable splicer on lead cable.$ 46.51     72.54% + .65
     Electrician and cable 
     splicer.....................$ 47.52       79.72%+.65
----------------------------------------------------------------
 ELEV0005-004 01/01/2018

                                  Rates          Fringes

  Elevator mechanic..............$ 55.76            32.65

PAID HOLIDAYS:
  New Year's Day, Memorial Day, Independence Day, Labor
  Day, Veteran's Day, Thanksgiving Day, the Friday after
  Thanksgiving Day, and Christmas Day.


PAID VACATION:
  Employer contributes 2% of basic hourly rate as vacation
  pay credit for 6 months to 5 years of service, and 4% for 5
  years or more of service.

----------------------------------------------------------------
 ENGI0825-017 07/01/2018

                                  Rates          Fringes

  Power equipment operators:  
     GROUP 1.....................$ 51.77            30.45
     GROUP 2.....................$ 50.18            30.45
     GROUP 3.....................$ 48.27            30.45
     GROUP 4.....................$ 46.64            30.45
     GROUP 5.....................$ 44.93            30.45

Hazardous waste removal work:
  Work on a state or federally designated hazardous waste site,
  where the worker is in direct contact with hazardous
  material, and when personal protective equipment is
  required for respiratory, skin and eye protection: 20% per
  hour additional.


PAID HOLIDAYS:
  New Year's Day, Washington's Birthday observed, Memorial Day,
  Independence Day, Labor Day, Presidential Election Day,
  Veteran's Day, Thanksgiving Day and Christmas Day; provided
  1) that the worker works three of the preceding five work
  days before the holiday; or, the work day before the
  holiday and the work day after the holiday; and, 2) that
  the worker works the work day before and the work day after
  the holiday.


DEFINITION OF GROUPS:  

GROUP 1:
  Backhoe, Including Backhoe Track; Boom; Concrete Paving
  Machine; Crane (all types, including overhead and straddle
  traveling type); Drill (down-the-hole drill, rotary drill,
  self-propelled hydraulic drill, self-powered drill);
  Elevating Grader; Excavator; Front End Loader (5 cu. yd.
  and over); Piledriver (length of boom, including length of
  leads, shall determine premium rate applicable); Trencher

GROUP 2:
  Backhoe Loader Combo; Concrete Pumper; Grader/Blade (Finish);
  Hoist; Hydraulic Crane, 10 Tons and under;  Front End
  Loader (2 cu. yd. but less than 5 cu. yd.); Scraper; Side
  Boom

GROUP 3:
  Asphalt Spreader; Bulldozer;Compressor(2 or 3) (in Battery)
  (within 100 ft.);  Forklift; Front End Loader (1 cu. yd.
  and over but less than 2 cu. yd.); Lull; Man Lift/Outside
  Elevator; Mechanic; Paver, Asphalt; Roller, Blacktop;
  Tractor;

GROUP 4:
  Bobcat/Skid Loader; Compressor (Single); Farm Tractor; Front
  End Loader (under 1 cu. yd.); Hydroseeder; Roller, Grade;
  Pump, Hydraulic

GROUP 5:
  Oiler

----------------------------------------------------------------
 IRON0350-006 07/01/2016

                                  Rates          Fringes

  Ironworkers:  
     Reinforcing.................$ 47.02            37.75
     Structural and Ornamental...$ 48.02            37.75
----------------------------------------------------------------
 LABO0222-006 07/01/2012

                                  Rates          Fringes

LABORER  
     MASON TENDER: 
     Brick/Cement/Concrete.......$ 29.85            23.07
----------------------------------------------------------------
 LABO0222-007 07/01/2012

                                  Rates          Fringes

Laborers:  
     Asphalt Raker, Asphalt 
     Shoveler, Asphalt 
     Spreader, Common or 
     General Laborer, Landscape 
     Laborer, Pipelayer, Power 
     Toole Operator and 
     Screedman...................$ 29.35            23.07
----------------------------------------------------------------
 PAIN0021-035 05/01/2017

                                  Rates          Fringes

  Glazier........................$ 41.30            31.15

  Work at 30 ft. above the working surface, or on a swing
  stage: $1.00 per hour additional.

----------------------------------------------------------------
 PAIN0711-018 05/01/2018

                                  Rates          Fringes

DRYWALL FINISHER/TAPER...........$ 39.95            23.30
----------------------------------------------------------------
 PAIN0711-019 05/01/2017

                                  Rates          Fringes

PAINTER (Brush & Roller).........$ 39.25            22.66
PAINTER (Spray)..................$ 40.28            19.98
----------------------------------------------------------------
 PLAS0008-007 05/01/2015

                                  Rates          Fringes

  Plasterer......................$ 36.87            26.33
----------------------------------------------------------------
 PLAS0592-036 05/01/2018

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 42.09            32.82
----------------------------------------------------------------
 PLUM0322-009 05/01/2019

                                  Rates          Fringes

PIPEFITTER (Including HVAC   
Pipe Installation)...............$ 44.77            42.49
PLUMBER (Excluding HVAC Pipe   
Installation)....................$ 46.17            40.34
----------------------------------------------------------------
* ROOF0030-027 05/01/2019

                                  Rates          Fringes

  Roofer  
     SHINGLES....................$ 28.50            20.52
     SLATE AND TILE..............$ 31.50            20.52
     ALL OTHER WORK..............$ 28.50            20.52

  Mopper, and operator of felt-laying machine: $.50 per hour
  additional.

  Work applying roofing material, on any new construction job,
  on those days on which a felt-laying machine or slag
  dispensing machine is used: $.50 per hour additional.


PAID HOLIDAY:
  The last working day before Christmas, to be paid at the
  rate of four hours pay.

----------------------------------------------------------------
 SFNJ0669-006 04/01/2017

                                  Rates          Fringes

SPRINKLER FITTER (Fire   
Sprinklers)......................$ 49.15            23.08
----------------------------------------------------------------
 SHEE0027-009 06/01/2012

                                  Rates          Fringes

SHEET METAL WORKER (Including   
HVAC Duct Installation)..........$ 43.08            32.52
----------------------------------------------------------------
 TEAM0676-003 05/01/2019

                                  Rates          Fringes

  Truck drivers:  
     Dump Truck Drivers..........$ 36.50           27.429
     Off the Road Truck..........$ 36.85           27.429

Hazardous waste removal work:
  Work on a state or federally designated hazardous waste site,
  where the worker is in direct contact with hazardous
  materials, and when personal protective equipment is
  required for respiratory, skin and eye protection: $3.00
  per hour additional.

  Work on a state or federally designated hazardous waste site,
  where personal protection A, B, C or D is NOT required:
  $1.00 per hour additional.

SHIFT WORK:
  An owner mandated irregular shift staring any time other than
  between 6:00 am and 8:00 am to receive $1.00 per hour, for
  each hour worked, in addition to the regular rate of pay.

PAID HOLIDAYS:
  New Year's Day, President's Day, Memorial Day, Independence
  Day, Labor Day, Presidential Election Day, Veteran's Day
  (or the day after Thanksgiving, at the option of the
  contractor), Thanksgiving Day, the afternoon of the day
  before Christmas (Dec. 24) provided that the worker works
  in the morning, and Christmas Day, provided that the worker
  works or is available for work on at least two days in the
  week in which the holiday occurs.


BEREAVEMENT PAY:
  In case of a death in the worker's immediate famiy (mother,
  father, wife, husband, children, brother, sister, current
  mother-in-law, current father-in-law, grandparents), the
  worker shall be allowed leave not to exceed three (3) days
  straight-time pay, provided that he or she shall receive no
  pay unless the day of death and the burial day falls on a
  regular work day, and not on days off, holidays, vacation,
  Saturdays or Sundays.

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).


----------------------------------------------------------------
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION"




